Request for Bids

Town of Tiverton

Fogland Beach Survey/Mapping Project

The Town of Tiverton is seeking bids from qualified professional land surveying
and/or civil engineering firms for surveying and mapping services for the purpose
of completing a detailed survey/map of Town-owned land at Fogland Point,
Tiverton, R, as detailed in “the Project” section below.

Copies of the Request for Bids may be obtained by contacting the Office of the
Town Clerk (business hours: 8:30 — 4:00, Monday through Friday).

All bids will be publicly opened at the Tiverton Town Hall on Monday, April 19,
2010 at 2:00 p.m.

Five copies of each bid must be sealed in a plain envelope, said envelope to be
clearly marked, “Fogland Beach Survey/Mapping Project”, and submitted to the
Office of the Town Clerk, no later than 12:00 (noon) on Monday, April 19, 2010.
The Mailing address for bids is:

Town Clerk

Town Hall

343 Highland Road

Tiverton, RI, 02878

ATTN: Fogland Beach Survey/Mapping Project



Detailed Request for Bids

Fogland Beach Survey/Mapping Project

General:

The Town of Tiverton reserves the right to accept or reject any and all bids as it
may deem to be in the best interest of the Town.

Although the project is divided into five phases, and bids are hereby sought for all
phases individually, bids will only be accepted for those phases for which funding
from the Town, or other sources, is available. Bids on phases | — IV must be
good for a period of 6 months from April 14, 2010; bids for phase V must be good
for a period of 1 year from April 14, 2010.

All bids received before the closing date/time will be evaluated by Dr. Thomas
Ramotowski, Chair of the Fogland Beach Oversight Committee, with assistance
from Town employees (Director of Public Works, Director of Planning, Town
Administrator, Town Solicitor, etc.) as required. The Tiverton Town Council shall
have final approval for any/all bids. Questions regarding this request for bids
should be directed to Dr. Ramotowski at 401-624-2859.

The successful bidder(s) shall provide all necessary personnel, subcontractors,
materials, and equipment to perform and complete all work under each phase of
the project. Subject to Town Council approval, the Town of Tiverton intends to
award a contract for the phases of the project by 01 May 2010. The firm(s)
selected to perform the work shall be prepared to commence work on the
approved/authorized phases immediately upon execution of a contract with the
Town. Completion dates for each approved/authorized phase will be negotiated
with the Town of Tiverton’s project point-of-contact (POC), Dr. Thomas
Ramotowski.

The Location

Property owned by the Town of Tiverton at Fogland Point, Map 1-3, Block 185,
Card 1A, Tiverton, RI.

The Project

The Fogland Beach Survey/Mapping Project has been divided into five phases.
Bids must be for complete phases only; bids covering only portions of a phase
will not be accepted.



Phase 1: Property Survey: This Phase shall include researching Land Evidence
Records as a part of the property line survey. The following standards shall
apply: All boundary lines common to private property to be shown to a class |
survey standard; riparian boundary lines to be shown to a class IV standard, and
physical features to be shown to a class lll survey standard. This Phase shall
also include surveying calculations, setting of iron pins/rebars at un-monumented
corners, and the preparation of plans suitable for recording in the Tiverton Land
Evidence Records (18" x 24” Mylar sheets). All survey maps will be signed and
stamped by a Rhode Island registered professional land surveyor.

Phase 2: Wetlands determination: During this Phase of the Project, a
professional biologist will flag/delineate the fresh and salt-water wetlands located
on the property. NOTE: The location of these wetland boundaries/flags will be
transferred to a topographic map of the site during Phase 3.

Phase 3: This Phase of the Project shall include a topographic survey, which will
incorporate a field survey and aerial photogrametry to obtain topographic
mapping at a two-foot contour interval. Locations of wetlands flags (placed during
Phase 2) will be transferred to the topographic map, and a detailed site plan will
be prepared. Paper and electronic versions (AutoCAD) of the site plan will be
generated and provided to the Town of Tiverton. The existing conditions plan
shall consist of one overall sheet at a scale of 1" = 200’, and additional sheets at
a scale of 1" = 40’. The survey/plan will show physical features including (but not
limited to): roads (paved and unpaved); utility poles, buildings, stone walls,
boulder lines/barriers, and major natural features (beach dunes, vegetation
changes — marsh grass/scrub/tree lines, etc.). The Town of Tiverton will retain
ownership of the electronic version of the existing conditions plan, as well as the
aerial photographs.

Phase 4: Beach monitoring effort: This Phase shall include setting up
reference points and profiles at 100’ intervals along the beach, a detailed
topographic survey along the beach above and below mean low water levels,
and the plotting of profiles to determine sand migration for future reference for
beach nourishment/restoration activities. An electronic version (AutoCAD) of the
final versions of the plots will be required.

Phase 5: Ecological Evaluation: The major product of this Phase of the Project
shall be a detailed, written evaluation/report on the quality and preservation state
of all of the critical ecological features (including, but not limited to: fresh/salt
water marshes, beach dunes and beaches) on the property. Said report shall
also include recommendations for improving the condition of these features and
also suggestions for future conservation activities related to same. The
biologist/coastal geologist generating these reports and recommendations will
also be required to attend public hearings on the draft long-term management
plan for Fogland Beach (to be written by the Fogland Beach Oversight
Committee) that will be generated from the survey/map from Phases 1, 2, 3 and




4 of this Project and the evaluation/report generated during this Phase (Phase 5)
of the Project. At these public hearings, the biologist/coastal geologist will be
asked to present his/her findings and recommendations, as well as answer any
questions from the public and the Tiverton Town Council (whose approval for the
long-term management plan is necessary to give it legal backing). The public
hearings will be held in Tiverton and will probably involve two meetings at night of
1-3 hours duration.



